Work Sheet: c&cw1
01-05-06
COMMENCEMENT AND COMPLETION OF WORK

The Contractor shall commence work under the Contract on or before the 5th day following Contract execution or the 20th day following the date of award, whichever comes later, unless such time for beginning the work is changed by the Chief Engineer in the "Notice to Proceed."  The Contractor shall complete all work ♦ in accordance with the "Notice to Proceed."

Salient features to be shown on the Contractor's Progress Schedule are:

(1) ▲
(2) ▲
(3) ▲
(4) ▲
(5) ▲
♥♣Section 108 of the Standard Specifications is hereby revised for this project as follows:

♣Subsection 108.03 shall include the following:

♣The Contractor's progress schedule may be a Bar Chart Schedule.

♥Subsection 108.07 shall include the following:

♥Time will not be charged during the months of December, January, February or March.  This time is defined as free time and work may continue if conditions permit.

*******************************************************************************************

INSTRUCTIONS TO DESIGNERS (delete instructions and symbols from final draft):

♦ 
Insert "within     working days" or "within     calendar days", specifying the number of days.
▲
List those salient features identified by the Region.

♥
Use on projects for which free time will be allowed, such as those on mountain highways where a lengthy winter shutdown is expected.  Listed months may be revised as appropriate.

♣
Use on projects where a Bar Chart Schedule or a Critical Path Method Schedule may be used for the progress schedule.

