

**COLORADO DEPARTMENT OF TRANSPORTATION
PRE-AWARD BID REVIEW**

Project Number	Project Definition Number	Bid Letting Date	Region
Location	Low Bidder	Resident Engineer	

The Engineering Estimates and Market Analysis office has completed an unbalanced bid analysis for this project and reports the following findings:

No apparent unbalancing that would be detrimental to CDOT is detected and no further review by the Chief Engineer's office regarding unbalancing issues is necessary.

Comments:

Estimating Engineer	Date
Engineering Estimates & Market Analysis Engineer	Date
Contracts & Market Analysis Branch Manager Recommendation: <input type="checkbox"/> Award contract to this bidder. <input type="checkbox"/> Do not award contract to this bidder.	Comments:
Contracts & Market Analysis Branch Manager	Date