Project: SH 92 Stengels Hill
Project Sub Acct. No: 17772
January 16, 2014
Technical Requirements

Section 19 — Modification to Standard Specifications

Construction Requirements

This section sets forth modifications to the CDOT Standard Specification for Road and Bridge
Construction for this Project.

Subsections of Section 100 listed below are revised for this project as indicated. Subsections
of Section 100 not listed below remain in force, except as modified by Standard Special
Provisions or superseded by other Project Special Provisions.

For Sections 200 and above, Project Special Provisions are included with the pertinent
Technical Requirements of Sections 1 through Section 18.

This Section contains Standard Special Provisions that are applicable to the Project.

Any references to other standards, codes, or criteria, or to the latest version of other
standards, codes, or Technical Requirements of the Contract Documents shall mean the latest
version at the Proposal Due Date.

101 — Definitions and Terms

Subsection 101 shall include the following:

Definitions set forth in Technical Requirement Section 1 — General supersede the definitions
that are identical in Section 101 and the remaining definitions are Contract requirements.

102 - Proposal Requirements and Conditions

102.02 - Contents of Proposal Forms
Delete the first paragraph of Subsection 102.02 and replace with the following:

The contents of Proposal Forms requirements are set forth in the Instructions to Proposers.

103 - Award and Execution of Contract

103.02 — Award of Contract
Subsection 103.02 shall include the following:

Award and execution of the Contract Requirements are set forth in the Instructions to
Proposers.
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104 - General Provisions Regarding Scope of Work

104.01 - Intent of Contract
Subsection 104.01 shall include the following:

The intent of the Contract requirements is set forth in the Instructions to Proposers and
Technical Requirements Sections 1 thru 19 of the Contract Documents.

104.04 - Maintaining Traffic
Subsection 104.04 shall include the following:

Maintaining traffic requirements are set forth in the Technical Requirements of Section 16 -
Maintenance of Traffic and Section 18 - Maintenance During Construction Sections of the
Contract Documents.

105 - Control of Work

105.02 - Plans, Shop Drawings, Working Drawings, Other Submittals, and Construction
Documents

Subsection 105.02 shall include the following:

Plans, shop drawings, working drawings and construction documents requirements are set
forth in the Technical Requirement Section — 3 Quality of the Contract Documents.

105.09 - Coordination of Plans, Specifications, Supplemental Specifications, and Special
Provisions

Delete Subsection 105.09 and replace with the following:

The order of precedence is set forth in the Technical Requirement Section 1 — General of the
Contract Documents.

105.13 - Construction Stakes, Lines, and Grades
Delete Subsection 105.13 and replace with the following:

Construction stakes, lines and grades requirements are set forth in the Technical Requirement
Section 9 — Survey of the Contract Documents.
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105.19 - Maintenance During Construction
Delete subsection 105.19 and replace with the following:
Maintenance During Construction requirements are set forth in the Technical Requirement

Section 18 — Maintenance During Construction of the Contract Documents

107 - Legal Relations and Responsibility to Public

107.02 - Permits, Licenses, and Taxes
Subsection 107.02 shall include the following:

The Contractor is responsible for the permits that are listed in the Technical Requirements of
Sections 1 through 18 of the Contract Documents.

107.07 - Public Convenience and Safety
Subsection 107.07 shall include the following:

The safety and convenience of the public and the protection of persons and property shall be
provided as specified in the Technical Requirement Section 16 - Maintenance of Traffic and
Section 18 —Maintenance During Construction of the Contract Documents.

107.10 - Barricades and Signs
Subsection 107.10 shall include the following:

The use of barricades and signs requirements is set forth in the Technical Requirement
Section 14 — Signing of the Contract Documents.

107.12 - Protection and Restoration of Property and Landscape
Subsection 107.12 shall include the following:

Protection and Restoration of Property and Landscape requirements are set forth in the
Technical Requirement of Section 5 — Environmental and Technical Requirement of Section 17
— Landscaping of the Contract Documents.

107.19 - Furnishing Right-of-Way
Subsection 107.19 shall include the following:

Furnishing right-of-way requirements are set forth in the Technical Requirements of Section 8
— Right-of-Way of the Contract Documents.
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107.23 - Archaeological and Paleontological Discoveries
Subsection 107.23 shall include the following

Archaeological and Paleontological Discoveries requirements are set forth in the Technical
Requirement of Section 5 — Environmental of the Contract Documents.

107.24 - Air Quality Control
Subsection 107.24 shall include the following

Air Quality Control requirements are set forth in the Technical Requirement of Section 5 —
Environmental of the Contract Documents.

107.25 - Water Quality Control
Subsection 107.25 shall include the following

Water Quality Control requirements are set forth in the Technical Requirement of Section 5 —
Environmental of the Contract Documents.

108 - Prosecution and Progress

108.02 - Notice to Proceed
Subsection 108.02 shall include the following:

Schedule requirements are set forth in the Technical Requirement of the Instructions to
Proposers of the Contract Documents.

108.03 - Schedule
Subsection 108.03 shall include the following:

Schedule requirements are set forth in the Technical Requirement of Section 2 — Project
Management of the Contract Documents.

108.05 - Limitation of Operations
Subsection 108.05 shall include the following:

Limitation of Operations requirements are set forth in the Technical Requirement of Section 16
— Maintenance of Traffic of the Contract Documents.
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109 - Measurement and Payment

109.01 - Measurement of Quantities
Delete Subsection 109.01 and replace with the following:

Measurement of Quantities requirements are set forth in the Technical Requirement of Section
2 — Project Management of the Contract Documents.

109.02 - Scope of Payment
Delete Subsection 109.02 and replace with the following:

Scope of Payment requirements are set forth in the Technical Requirement of Section 2 —
Project Management of the Contract Documents.

109.03 - Compensation for Altered Quantities

Delete Subsection 109.03
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STANDARD SPECIAL PROVISIONS

The following Standard Special Provisions shall be used by the Contractor for design and
construction of the Work. The Standard Special Provisions are revisions to the 2011 Standard

Specifications for Road and Bridge Construction.

Revision of Section 103 — Escrow of Proposal Documentation

Revision of Section 105 — Disputes and Claims for Contract Adjustments
Revision of Section 105 — Hot Mix Asphalt Pavement Smoothness
Revision of Section 105 — Violation of Working Time Limitation

Revision of Section 106 — Certificates of Compliance and Certified Test Reports

Revision of Section 106 — Material Sources
Revision of Section 106 — Hot Mix Asphalt — Verification Testing

Revision of Sections 106, 627 and 713 - Glass Beads for Pavement Marking

Revision of Section 107 — Project Payrolls

Revision of Section 107 - Responsibility for Damage Claims,

Insurance Types, and Coverage Limits

Revision of Section 108 — Liquidated Damages

Revision of Section 108 — Subletting of Contract

Revision of Section 108 and 109 — Payment Schedule
(Multiple Construction Years)

Revision of Section 109 — Asphalt Cement Cost Adjustment
(Asphalt Cement Include in the Work)

Revision of Section 109 - Compensation for Compensable Delays

Revision of Section 109 — Fuel Cost Adjustment

Revision of Section 109 — Measurement of Quantities

Revision of Section 109 — Prompt Payment

Revision of Section 203 — Imported Material for Embankment

Revision of Sections 203, 206, 304 and 613 - Compaction

Revision of Section 206 — Imported Material for Structure Backfill

Revision of Section 206 — Structure Backfill (Flow-Fill)

Revision of Sections 206 and 601 — Backfilling Structures that Support
Lateral Earth Pressures

Revision of Section 208 — Erosion Log

Revision of Section 212 — Seed

Revision of Section 213 — Mulching

Revision of Section 250 — Environmental, Health and Safety Management

Revision of Section 401 — Compaction of Hot Mix Asphalt

Revision of Section 401 — Compaction Pavement Test Section (CTS)

Revision of Section 401 — Temperature Segregation

Revision of Section 401 and 412 — Safety Edge

Revision of Sections 412, 601, and 711 - Liquid Membrane-Forming
Compounds for Curing Concrete

Revision of Section 504 — Concrete Panel Facing MSE Walll

Revision of Section 504 — Concrete Block Facing MSE Walll

Revision of Section 518 — Bridge Expansion Device

Revision of Section 601 — Concrete Batching
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(July 19, 2012) 1
(April 26, 2012) 1
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Revision of Section 601 — Concrete Finishing

Revision of Section 601 — Concrete Form and Falsework Removal
Revision of Section 601 — Concrete Slump Acceptance

Revision of Section 601 — Depositing Concrete Under Water
Revision of Section 612 — Delineators

Revision of Section 618 — Prestressed Concrete

Revision of Section 627 and 708 — Pavement Marking Paint
Revision of Section 630 — Signs and Barricades

Revision of Section 703 — Aggregate for Bases

Revision of Section 703 — Aggregate for Hot Mix Asphalt

Revision of Section 703 — Concrete Aggregate

Revision of Section 712 — Geotextiles

Revision of Section 712 — Water for Mixing or Curing Concrete
Revision of Section 713 — Epoxy Pavement Marking

Revision of Section 713 — Reflectors for Delineators and Median Barriers
Affirmative Action Requirements — Equal Employment Opportunity
Disadvantaged Business Enterprise (DBE) Requirements

(February 3, 2011) 1
(July 28, 2011) 2
(July 29, 2011) 1
(May 2, 2013) 1
(February 3, 2011) 1
(April 26, 2012) 24
(January 31, 2013) 2
(January 31, 2013) 1
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(November 1, 2012)2
(July 28, 2011) 1
(November 1, 2012) 2
(February 3, 2011) 1
(October, 31, 2013) 2
(May 2, 2013) 1
(February 3, 2011) 10
(Dec. 26,2013) 9

Minimum Wages Colorado,

U.S. Department of Labor General Decision Numbers C0O140016 thru CO140024,

Highway Construction, Statewide

On the Job Training

Partnering Program

Railroad Insurance

Required Contract Provisions — Federal-Aid Construction Contracts
Special Construction Requirements — Fire Protection Plan
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