

**SCHEDULE 5B**  
**Contract Drawings**



Colorado High Performance  
Transportation Enterprise

***US 36 Managed Lanes Project – Toll  
Concession Project***

**SCHEDULE 5B**  
**CONTRACT DRAWINGS**

**June 27, 2013**

**PROJECT NO. NH 0361-103  
Code: 18907**

## CONTRACT DRAWINGS

### Availability Legend

NS = Standards, Policies, Manuals, Guidelines and Criteria; Not supplied with RFP

S = Document Supplied with RFP

Date Issued: Date the document was listed or supplied with the RFP

Doc #	Document	Date Issued	Availability
<b>5B.1</b>	<b>Right-of-Way Plans</b>		
5B.1.01	Right-of-Way Plans – Segment E – Rev 2	Jun 27, 2013	S
5B.1.02	Right-of-Way Plans – Segment F	Oct 25, 2012	S
<b>5B.2</b>	<b>Typical Sections</b>		
5B.2.01	Typical Sections	Sep 19, 2012	S
<b>5B.3</b>	<b>Traffic</b>		
5B.3.01	2015 Traffic Volumes	July 9, 2012	S
5B.3.02	Combined Access Zone Striping Detail Memo	July 9, 2012	S
<b>5B.4</b>	<b>Environmental</b>		
5B.4.01	Existing Wetland Delineation (MicroStation File)	July 9, 2012	S

**SCHEDULE 5B**  
**CONTRACT DRAWINGS**  
**INFORMATION CONTAINED ON CD-ROM IS ON FILE**  
**WITH HPTE**